

*f*

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE 1 OF 2 PAGES	
2. AMENDMENT/MODIFICATION NO. AMENDMENT NO. 0001		3. EFFECTIVE DATE 9/7/12		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable) 12-0066	
6. ISSUED BY CODE		mks		7. ADMINISTERED BY (If other than Item 6) CODE		See Item 6	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)  Officer in Charge of Construction MCI-East 1005 Michael Road Camp Lejeune, NC 28547-2521				(X)		9A. AMENDMENT OF SOLICITATION NO.	
				X		N40085-12-R-0066	
						9B. DATED (SEE ITEM 11) 9/7/12	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 11)	
CODE		FACILITY CODE					

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.  
 Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;  
 or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor ☐ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

12-0066, Repair the MCAS New River Police Station, Bldg AS302

(CONTINUED)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
15C. DATE SIGNED		16C. DATE SIGNED	
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

Amendment 0001

**12-0066: Repair MCAS New River Police Station, Bldg AS-302****Amendment 1.**

The Contractor shall have the temporary trailers ready for occupancy NLT 1 April 2013. Once trailers are ready for occupancy, the Contractor shall allow the Building AS302 tenants until 1 June 2013 to move into the trailers. During this "move out" period, the Contractor shall be responsible for moving furniture identified by the tenant from the building into the trailers. This furniture shall remain in the trailers for the duration of the renovation work. Any excess furniture within the building that does not get stationed into the trailers shall be delivered by the Contractor to Building 1212 or Building 906 in the Hadnot Point Industrial Area upon direction from the Contracting Officer. The Contractor shall anticipate having Building AS302 turned over to him/her on 1 June 2013. All work associated with the renovation of Building AS302 shall be complete by 1 June 2014. Once the renovation of Building AS302 is complete, the Contractor shall allow the Building AS302 tenants until 1 August 2014 to move back into the renovated building. During this period from 1 June 2014 to 1 August 2014, the Contractor shall deliver all furniture within the trailers to Building 1212 or Building 906 in the Hadnot Point Industrial Area upon direction from the Contracting Officer. After the tenants are back in Building AS302, the Contractor shall have until 1 September 2014 to remove the temporary trailers and all associated temporary utilities and decking from the site and return the site to its original condition. Final contract completion date is 1 October 2014.